B.1

Portsmouth Infrastructure Support Services
Request for Proposal 89303320REM000072

SECTION B - SUPPLIES OR SERVICES/PRICES

TYPE OF CONTRACT AND ITEMS BEING ACQUIRED

This Contract includes Firm-Fixed-Price, Labor Hour, Cost Reimbursement (No Fee),
and Indefinite Delivery/Indefinite Quantity (IDIQ) contract line items numbers (CLINs)
for the purpose of providing Infrastructure Support Services for the DOE Portsmouth Site
located near Piketon, Ohio, as described in Section C. The Contractor shall furnish all
personnel, facilities, equipment, supplies, and services (except as furnished by the DOE
as set forth in this Contract); and otherwise do all things necessary for, or incident to, the
performance of work under this Contract in a safe, efficient, and effective manner.

IDIQ services shall be ordered in accordance with Section I clauses “Ordering,” “Order
Limitations,” “Indefinite Quantity,” and Section H clause entitled “Task Ordering
Procedure.” Under the IDIQ CLIN, the Government anticipates awarding Firm-Fixed-
Price and/or Cost Reimbursement Task Orders depending on the nature of the
requirement, and in accordance with FAR 16.500.

B.2

CLIN STRUCTURE

The Contract is structured into CLINs in Section B. The 60-day transition period is
covered by CLIN 0001, and the 34-month base period is covered by CLINs 0101, 0201,
0301, 0303, 0401, and 0501. The 24-month option period is covered by CLINs 0102,
0202, 0302, 0304, 0402, and 0502, and closeout is covered by CLIN 0002, as follows:

Period

Firm-Fixed-
Price
(Operations)

Firm-Fixed-
Price
(Security)

Labor Hour
(EEOICPA¥)

Labor Hour
(CYBER/IT*%*)

Cost
Reimbursement

IDIQ

Transition Period

0001

Base Period

0101

0201

0301

0303

0401

0501

Option Period

0102

0202

0302

0304

0402

0502

Closeout

0002

*Energy Employees Occupational Illness Compensation Program Act (EEOICPA)
**Cyber Security, Computing, and Information Technology (IT)

B.3

(a) Firm-Fixed-Price CLINs:

CONTRACT PRICING

The Firm-Fixed-Price CLINs correspond to Sections C.2.0 and C.3.0.
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Table B.3 (1)
Operations CLINs: PWS Elements C.2.1, C.2.2, C.2.3, C.24, C.2.5, C.2.6, C.2.7
C3.1,C33,C.34,C35,C3.6,C.3.7,C.3.8,C.3.9, and C.3.13.

Portsmouth Infrastructure Support Services
Request for Proposal 89303320REM000072

Unit of Total Firm-Fixed-
CLIN Period Quantity | Measure Price
0001 | Transition (C.3.1) 1 Months $[Offeror-Fill-In]
0101 | Base Period 34 Months $[Offeror-Fill-In]
0102 | Option Period 24 Months $[Offeror-Fill-In]
0002 | Closeout (C.3.13) 1 Lump Sum $[Offeror-Fill-In]
Table B.3 (2)
Security CLINs: PWS Element C.3.2
Unit of Total Firm-Fixed-
CLIN Period Quantity | Measure Price
0201 | Base Period 34 Months $[Offeror-Fill-In]
0202 | Option Period 24 Months $[Offeror-Fill-In]

(b) Labor Hour CLINs:

The Labor Hour CLINs correspond to Section C.3.11 and C.3.12.

EEOICPA CLINs: PWS Element C.3.11

The EEOICPA Records Technician and EEOICPA Derivative Classifier fixed hourly
rates are fully burdened, and include all indirect costs and profit for EEOICPA work
covered under Section C.3.11.

Transition and closeout costs related to this scope are to be included in the firm-fixed
prices for CLINs 0001 and 0002. No labor hours in addition to those specified in
Table B.3(3) below will be allowed during those periods for EEOICPA work. These
rates are inclusive or any overtime the Contractor chooses to allow personnel to work.
DOE will not establish an overtime rate for personnel.
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B.4

B.S

Portsmouth Infrastructure Support Services
Request for Proposal 89303320REM000072

(c) Cost Reimbursement (No Fee) CLINs:

The Cost Reimbursement (No Fee) CLINs correspond to Section C.4.0. No direct labor costs,
indirect costs, or fee shall be paid in addition to or related to cost reimbursement items included in
Section C.4.0.

CLIN Period Estimated Cost
0401 Base Period $15,000,000
0402 Option Period $10,000,000

(d) IDIQ CLINs:

The IDIQ CLINSs correspond to Section C.5.0. The Government may issue Firm-Fixed-Price and/or
Cost Reimbursement Task Orders depending on the nature of the requirement for the delivery of
work.

The minimum ordering guarantee for CLIN 0501 and 0502 is $10,000, and this amount will be
obligated to the CLIN 0501 upon award. The maximum value of supplies or services the
Government will acquire under CLIN 0501 and 0502 will not cumulatively exceed $40,000,000.

CLIN Period
0501 Base Period
0502 | Option Period

OBLIGATION OF FUNDS

(a) Pursuant to Section B.5 clause entitled “Limitation of Government’s Obligation,” the total amount of
incremental funding allotted is $TBD for the Firm-Fixed-Price CLINS.

(b) Pursuant to Section I clause entitled FAR 52.232-22 “Limitation of Funds,” the total amount of
incremental funding allotted is $STBD for the Cost Reimbursement CLINSs.

(c) The total amount of incremental funding allotted for the potential IDIQ scope will be determined
upon issuance of the IDIQ Task Orders. IDIQ Task Orders may be fully funded or incrementally
funded.

(d) Pursuant to Section I clause entitled FAR 52.232-22 “Limitation of Funds,” the total amount of
incremental funding allotted is $TBD for the Labor Hour CLINs.

LIMITATION OF GOVERNMENT’S OBLIGATION (FOR FIRM-FIXED-PRICE CLINS)

(a) This contract’s CLIN 0001, CLIN 0101, CLIN 0201, CLIN 0102, CLIN 0202, and CLIN 0002 have
traditional Federal Acquisition Regulation firm-fixed-prices and contract terms and conditions, with
the exceptions that: CLIN 0001, CLIN 0101, CLIN 0201, CLIN 0102, CLIN 0202, and CLIN 0002
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Portsmouth Infrastructure Support Services
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or all may be incrementally funded; and if a CLIN is incrementally funded, in the event of
termination before it is fully funded the Government’s maximum liability for the CLIN will be the
lower of the amount of funds allotted to the CLIN or the amount payable to the Contractor per the
Termination for Convenience (Fixed-Price) clause of this contract. For each CLIN there is:

1)
2)

3)

A fixed price for the action;
A fixed amount of work that corresponds to the firm-fixed-price;
A planned funding schedule that corresponds to the firm-fixed-price and the fixed amount of work;

4) No Government obligation to the Contractor until the Government allots funds to the contract for

5)

6)

the action;

If the Government incrementally allots funds, both a firm-fixed-price for the services the allotted
funds cover and a maximum Government obligation, including any termination obligations, to the
Contractor equal to the allotted funds; and

An obligation that the Government will pay the Contractor for the work the Contractor performed
for which funds were allotted based on the firm-fixed-price for the services the allotted funds
covered and the firm-fixed-price of the work performed, not the costs the Contractor actually
incurred.

(b) For each CLIN:

1)

2)

3)

4)

5)

The Government’s maximum obligation, including any termination obligations and obligations
under change orders, equitable adjustments, or unilateral or bilateral contract modifications, at any
time is always less than or equal to the total amount of funds allotted by the Government to the
contract for the CLIN;

The Contractor explicitly agrees it reflected (that is, included or could have included an additional
amount) in its offered price and in the subsequent negotiated firm-fixed-price for each of the firm-
fixed-price CLINSs included in this contract:

1. the added complexity, challenges, and risks (including all risks, costs or otherwise,
associated with termination as articulated in this clause) to which the Contractor is subject
due to the incremental funding arrangement established in this clause; and

ii. the specific risk that in the event of termination of an incrementally funded CLIN before
the CLIN is fully funded, the Contractor could receive less than the Termination for
Convenience (Fixed-Price) clause of this contract would allow, that is, because the
maximum Government obligation for a firm-fixed-price CLIN is the allotted funds for the
CLIN, the Contractor will receive the lower of the allotted funds or what the Termination
for Convenience (Fixed-Price) clause of this contract would allow.

The Contractor is not authorized to continue work beyond the point at which the total amount
payable by the Government, which is the firm-fixed-price of the services the allotted funds cover,
equals the total amount allotted to the contract for the services;

If funds become available and the Government’s need continues, the Government will allot funds
periodically to the CLIN, the Contractor will provide a fixed amount of work for the funds allotted,
and the Government will pay the Contractor based on the firm-fixed-price of the fixed amount
work. The Government will not pay the Contractor based on the costs the Contractor incurs in
performing the work; and

The Contractor agrees to provide the fixed amount of work for the firm-fixed-price identified in
the contract’s Section B, Supplies or services and prices/costs, and in accordance with the delivery
schedule identified in the contract’s Section F, Deliveries or performance, provided the
Government provides the funding per or earlier than the Planned Funding Schedule in paragraph
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(n) of this clause. At any time, the cumulative amount of funds allotted is the fixed price for the
cumulative fixed amount of work identified with the funds.

(c) For each CLIN:

1) The firm-fixed-price (of both the entire CLIN and of the current cumulative amount of funds
allotted to the CLIN at any time during contract performance) is not subject to any adjustment on
the basis of the Contractor’s cost experience;

2) The contract places the maximum risk and full responsibility on the Contractor for all costs and
resulting profit or loss; and

3) If the Government meets the entire Planned Funding Schedule,

1. the cumulative amount of funds allotted will equal the CLIN’s firm-fixed-price and
ii. the Contractor must provide the work the contract requires for the CLIN.

(d) The firm-fixed-price for each CLIN is listed in Section B of this contract.

(e) The Planned Funding Schedule for each CLIN is in paragraph (n) of this clause. The sum of the
planned funding for each CLIN equals the firm-fixed-price of the CLIN.

(f) The Actual Funding Schedule for each CLIN is in paragraph (o) of this clause. It specifies the actual
amount of funds allotted and presently available for payment by the Government separately for CLIN
0001, CLIN 0101, CLIN 0201, CLIN 0102, CLIN 0202, and CLIN 0002, and the work to be performed
for the funds allotted.

1) The Contractor may bill against a CLIN only after the Government has allotted funds to the CLIN
and the Contractor has delivered the services and earned amounts payable for the CLIN.
i. The Contractor may bill only the lower of the two preceding amounts, that is, the lower of
allotted funds or amount payable.
ii. Ifthe Contractor does not perform the contract’s requirements for the CLIN, it must return
the amounts that it billed that the Government reimbursed.

(g) If during the course of this contract the Government is allotting funds to a CLIN per or earlier than the
Planned Funding Schedule, this contract to that point will be considered a simple firm-fixed-price
contract for that CLIN regardless of the rate at which the Contractor is, or is not, earning amounts
payable, and:

1) The Government’s and the Contractor’s obligations under the contract for the CLIN—with the
exception that the Government’s obligation for the CLIN is limited to the total amount of funds
allotted by the Government to the CLIN and similarly the Contractor is not authorized to continue
work beyond the point at which the total amount payable by the Government equals the total
amount allotted—will be as if the CLIN were both firm-fixed-price and fully funded at time of
contract execution, that is, the Contractor agrees that: it will perform the work of the contract for
that CLIN; and neither the firm-fixed-price for the CLIN nor any other term or condition of the
contract will be affected due to the CLIN’s being incrementally funded.

1. The Contractor agrees, for example, if the Government allots funds to a CLIN per or earlier
than all of the funding dates in the Planned Funding Schedule for the CLIN, the
Government has met all of its obligations just as if the CLIN were fully funded as of the
time of contract execution and the Contractor retains all of its obligations as if the CLIN
were fully funded as of the time of contract execution, while at the same time the Contractor
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is not authorized to continue work beyond the point at which the total amount payable by
the Government equals the total amount allotted to the contract; consequently, if the
Contactor earns amounts payable at any time in performing work for the CLIN that exceed
the total amount of funds allotted by the Government to the contract for the CLIN
A. It (not the Government) will be liable for those excess amounts payable
B. It will remain liable for its obligations under every term or condition of the contract
and
C. If it fulfills all of its obligations for that CLIN and the Government allots funds to
the CLIN equal to the CLIN’s firm-fixed-price, the Government will pay it the firm-
fixed-price for the CLIN and no more.

ii. The Contractor also agrees, for example, if the Government allots funds to a CLIN by the
first funding date in the Planned Funding Schedule, the Government has met all of its
obligations up to that point in the contract as if the CLIN were fully funded (that is, as if
progress payments based on cost had been agreed to and had been made, or milestone
payments had agreed to and been made, or etc.) and the Contractor retains all of its
obligations up to that point (such as meeting delivery schedules, maintaining quality, etc.)
as if the CLIN were fully funded; consequently, if the Government subsequently terminates
the CLIN it will pay the Contractor the lower of the following two amounts: the amount
allotted by the Government to the CLIN; or the amount payable per the Termination for
Convenience (Fixed-Price) clause of this contract.

(h) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe that
the amount payable it expects to earn for the CLIN in the next 60 days, when added to all amounts
payable previously earned, will exceed 75 percent of the total amount allotted to the CLIN by the
Government.

@)

1)

2)

3)

The notification is for planning purposes only and does not change any obligation of either the
Government or the Contractor.

The Contractor is not authorized to continue work beyond the point at which the total amount
payable by the Government equals the total amount allotted to the CLIN.

The Government may require the Contractor to continue performance of that CLIN for as long as
the Government allots funds for that CLIN sufficient to cover the amount payable for that CLIN.

If the Government does not allot funds to a CLIN per or earlier than its Planned Funding Schedule,
the Contractor may be entitled to an equitable adjustment and:

1)

2)

3)

the Government’s maximum obligation, including any termination obligation, to reimburse the
Contractor remains limited to the total amount of funds allotted by the Government to the contract
for that CLIN;

the Contractor is not authorized to continue work beyond the point at which the total amount
payable by the Government equals the total amount allotted to the contract;

if the Government subsequently terminates the CLIN, it will pay the Contractor the lower of the
following two amounts: the total amount of funds allotted by the Government to the contract for
the CLIN; or the amount payable per the Termination for Convenience (Fixed-Price) clause of this
contract.

Except as required by either other provisions of this contract specifically citing and stated to be an
exception to this clause, or by, among other things, terminations, change orders, equitable adjustments,
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or unilateral or bilateral contract modifications specifically citing and stated to be an exception to this

clause, for either CLIN:

1) The Government is not obligated to reimburse the Contractor in excess of the total amount allotted
by the Government to this contract for the CLIN; and

2) The Contractor is not obligated to continue performance under this contract related to the CLIN or
earn amounts payable in excess of the amount allotted to the contract by the Government until the
Contracting Officer notifies the Contractor in writing that the amount allotted by the Government
has been increased and specifies an increased amount, which shall then constitute the total amount
allotted by the Government to the CLIN.

(k) No notice, communication, or representation in any form, including, among other things, change

M

orders, equitable adjustments, or unilateral or bilateral contract modifications, other than that specified
in this clause, or from any person other than the Contracting Officer, shall affect the amount allotted
by the Government to this contract for a CLIN, which will remain at all times the Government’s
maximum liability for a CLIN. In the absence of the specified notice, the Government is not obligated
to reimburse the Contractor for any amounts payable earned for a CLIN in excess of the total amount
allotted by the Government to this contract for a CLIN, whether earned during the course of the
contract or as a result of termination.

Change orders, equitable adjustments, unilateral or bilateral contract modifications, or similar actions
shall not be considered increases in the Government’s maximum liability or authorizations to the
Contractor to exceed the amount allotted by the Government for a CLIN unless they contain a
statement increasing the amount allotted.

(m)Nothing in this clause shall affect the right of the Government to terminate this contract for

convenience or default.

(n) Planned Funding Schedule:

CLIN 0001 (Transition Period)
Funds To Work To Be Cumulative Cumulative Work
Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished

CLIN 0101 (Operations — Base Period)
Funds To Work To Be Cumulative Cumulative Work
Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished

CLIN 0201 (Security — Base Period)
Funds To Work To Be Cumulative Cumulative Work
Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished

CLIN 0102 (Operations — Option Period)
Funds To Work To Be Cumulative Cumulative Work
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Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished

CLIN 0202 (Security — Option Period)
Funds To Work To Be Cumulative Cumulative Work
Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished

CLIN 0002 (Closeout)
Funds To Work To Be Cumulative Cumulative Work
Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished

There are currently two funding sources for this scope of work. PO-0040 and PO-0020. The Contractor
will be required to invoice by CLIN against the appropriate funding source, as designated by DOE. The
following are anticipated annual funding levels for this scope of work.

Funding CLIN Work Accomplished Annual Estimate Funding
Source Level

PO-0040 0001 Transition $ 500,000 once
PO-0040 0101/0102 | Operations $ 23,000,000
PO-0040 0303/0304 | IT/Cyber

PO-0020 0201/0202 | Safeguards and Security $ 4,500,000
PO-0020 0401/0402 | Cost Reimbursement $ 100,000
PO-0040 $ 4,900,000
PO-0020 0501/0502 | IDIQ $ 3,000,000
PO-0040 $ 5,000,000
PO-0040 0002 Closeout $ 250,000 once

(o) Actual Funding Schedule:

CLIN 0001 (Transition Period)

Funds Work Cumulative Cumulative Work
Date Allotted Accomplished Funds Allotted Accomplished

CLIN 0101 (Operations — Base Period)

Funds Work Cumulative Cumulative Work
Date Allotted Accomplished Funds Allotted Accomplished

CLIN 0201 (Security — Base Period)

Funds Work Cumulative Cumulative Work
Date Allotted Accomplished Funds Allotted Accomplished
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CLIN 0102 (Operations — Option Period)

Funds Work Cumulative Cumulative Work
Date Allotted Accomplished Funds Allotted Accomplished

CLIN 0202 (Security — Option Period)

Funds Work Cumulative Cumulative Work
Date Allotted Accomplished Funds Allotted Accomplished

CLIN 0002 (Closeout)

Funds Work Cumulative Cumulative Work
Date Allotted Accomplished Funds Allotted Accomplished
Base
CLIN Date Funds Work Accomplished Cumulative Funds
Allotted Allotted
0001 TBD TBD Transition TBD
0101 TBD TBD Operations TBD
0201 TBD TBD Safeguards and Security TBD
0401 TBD TBD Cost Reimbursement TBD
0501 TBD TBD IDIQ TBD
Option
CLIN Date Funds Work Accomplished Cumulative Funds
Allotted Allotted
0102 TBD TBD Operations TBD
0202 TBD TBD Safeguards and Security TBD
0402 TBD TBD Cost Reimbursement TBD
0502 TBD TBD IDIQ TBD
Closeout
CLIN Date Funds Work Accomplished Cumulative Funds
Allotted Allotted
0002 TBD TBD Closeout TBD
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